10 TALCOTT NOTCH FARMINGTON, CT 06032-1800
P: 860.284.5064 F: 860.284.5098
Connecticut | Massachusetts | North Carolina

ADDENDUM #3

Issue Date: September 20, 2024

Project Name: Griffin Hospital - Phase 2 - Emergency Generator & Distribution Upgrades

Project No.: 2021144.01

GENERAL:

Modifications described herein as Addendum items supersede specific parts of the Contract Documents for the above-named project. All bids and the construction contract shall be based on the inclusion of these modifications.

RESPONSES TO BIDDER RFIs

ITEM NUMBER	RFI/ CLARIFICATION	ISSUE	RESPONSE	RESPONDER
1	C&H Electric 09/19/2024	Regarding the above referenced project, please confirm whether the project is taxable or tax exempt.	Griffin Hospital (Griffin HealthCare) is tax exempt.	vanZelm Engineers on behalf of Griffin Hospital

END OF ADDENDUM #3

U:\2021\2021144.01\Addenda\Phase 2\2024-09-20 Add #3\ADDENDUM #3.docx